
Fort Worth District Center of Standardization FY10 Workload Estimate
SAB INSTALLATION FORM 

NO. REGION Facility Type PRIMARY FACILITY DESCRIPTION Estimated $ 
Value* (000) 

Estimated 
Avertisement Notes

NC Fort Bragg 62801 SWR SWR Warehouse Complex, Howell Street $15,413 2nd Qtr FY10
TX Fort Sam Houston 64191 SWR UEPH Barracks $8,775 2nd Qtr FY10
OK Fort Sill 69330 SWR UEPH Barracks $57,144 3rd Qtr FY 10
LA Fort Polk 70128 SWR WT Brks Barracks, WT $18,573 2nd Qtr FY10

- - 70128 - WT Admin Admin and Ops Facility, WT $7,433 3rd Qtr FY 10
OK Fort Sill 71538 SWR WT Brks Barracks, WT $11,420 2nd Qtr FY10

- - 71538 - WT Admin Admin and Ops Facility, WT & SFAC $4,013 3rd Qtr FY 10
*Advertisement will contain actual Contract Cost Limitation




